Connectivity Hubs Project Budget



	Unit Cost	# of Units	Total Cost	Other Sources	MCA Funding Request	Justification of Proposed Expenses
Budget Categories						Please provide a detailed description for each line item and additional details on how it was calculated.
Building and Land Purchase(s)						
	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
Construction Costs						
elevator shaft construction	\$95,000.00	\$1.00	\$95,000.00	\$0.00	\$95,000.00	Dunbar & Brawn Construction estimate, specialists in elevator installation, Bangor
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
Architectural and Engineering Fees						
creation of bid plans and package	\$85,000.00	\$1.00	\$85,000.00	\$0.00	\$85,000.00	
engineering oversight during construction	\$28,500.00	\$1.00	\$28,500.00	\$0.00	\$28,500.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
Permit and Inspection Fees						
Site Plan Review & Building Permit	\$0.30	\$2,954.00	\$886.20	\$886.20	\$0.00	charged per square foot of project, units = square feet
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
Site Preparation						
Granite Ledge Removal	\$120,000.00	\$1.00	\$120,000.00	\$0.00	\$120,000.00	to allow for elevator installation, based on local estimates with review by contractor
Site demo, concrete	\$110,000.00	\$1.00	\$110,000.00	\$0.00	\$110,000.00	Dunbar & Brawn
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
Connectivity Infrastructure						
electrical system upgrade	\$105,000.00	\$1.00	\$105,000.00	\$0.00	\$105,000.00	initial estimate from Dunbar & Brawn confirmed by local electrical contractor, C.L. Haskell
building and network IT upgrade	\$25,488.00	\$1.00	\$25,488.00	\$0.00	\$25,488.00	see quote from SJ Rollins Network Engineers
Fidium Fiber service upgrade to 1G symmetrical annual cost	\$2,160.00	\$1.00	\$2,160.00	\$0.00	\$2,160.00	
dillida	\$0.00		\$0.00	\$0.00	\$0.00	
Interior Finishes						

TOTAL			\$1,765,185.84	\$11,766.20	\$1,753,419.64	
	\$167,511.00	\$1.00	\$167,511.00	\$0.00	\$167,511.00	
ontingency Fund*						*The Contingency Fund can be no more than 10% of the total amount requested.
	\$0.00		\$0.00	\$0.00	\$0.00	A SMALLE COLL DISMINISHING TO THE DIGITIES CONTROLLING FIRE
Staffing Stipends	\$2,000.00	\$4.00	\$8,000.00	\$8,000.00	\$0.00	Provided by Island Institute, 50% covered by MCA Regional Broadband Partner grant and 50% other sources to catalyze early programming for the planned Connectivity Hub
ther Expenses						
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
e alarm system required by elevator installation	\$60,000.00	\$1.00	\$60,000.00	\$0.00	\$60,000.00	Dunbar & Brawn Construction estimate, specialists in elevator installation, Bangor
levator purchase and installation: 3 stop pitless	\$145,000.00	\$1.00	\$145,000.00	\$0.00	\$145,000.00	Dunbar & Brawn Construction estimate, specialists in elevator installation, Bangor
ccessibility and Compliance						
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	
grant financial administration	\$40.00	\$24.00	\$960.00	\$960.00	\$0.00	Finance Director (units = total hours over course of project)
project management	\$40.00	\$48.00	\$1,920.00	\$1,920.00	\$0.00	Town Manager, Ec and Comm Dev Director (units = total hours over course of project)
oject Management/Administration						unicientiais of unferent devices.
additional Makerspace equipment	\$14,950.00	\$1.00	\$14,950.00	\$0.00	\$14,950.00	offirerentials of different devices. see C-Hub Resource Planning spreadsheet for all technical item and cost details. Unit costs averages differentials of different devices.
additional computer classroom + special telehealth equipment (screens etc)	\$35,700.00	\$1.00	\$35,700.00	\$0.00	\$35,700.00	omerentials of unreferr devices. see C-Hub Resource Planning spreadsheet for all technical item and cost details. Unit costs averages differentials of different devices.
teaching computer lab: 11 Apple Macbook Air M3 + 2 Apple iMacs	\$1,369.00	\$13.00	\$17,797.00	\$0.00	\$17,797.00	ometentials of unretent devices. see C-Hub Resource Planning spreadsheet for all technical item and cost details. Unit costs averages differentials of different devices.
ending library: 5 Chromebooks w WiFi hotspots, 5 Apple iPads	\$480.00	\$10.00	\$4,800.00	\$0.00	\$4,800.00	see C-Hub Resource Planning spreadsheet for all technical item and cost details. Unit costs averages differentials of different devices.
quipment						
Walk III3	\$0.00		\$0.00	\$0.00	\$0.00	
new business signage making C-HUB visible for walk-in's	\$3,500.00	\$1.00	\$3,500.00	\$0.00	\$3,500.00	estimated cost for 10'x10' exterior lighted sign
exterior painting	\$20,000.00	\$1.00	\$20,000.00	\$0.00	\$20,000.00	
shaft roof	\$55,000.00	\$1.00	\$55,000.00	\$0.00	\$55,000.00	
kterior Finishes						
	\$0.00		\$0.00	\$0.00	\$0.00	
	\$0.00		\$0.00	\$0.00	\$0.00	or unrelent devices.
classroom and office furniture	\$18,000.00	\$1.00	\$18,000.00	\$0.00	\$18,000.00	see C-Hub Resource Planning spreadsheet for all furniture and cost details. Unit costs averages differentials of different devices.
new elevator shaft and entry, lobby, expansion and finish of Makerspace; finish of classrooms.	\$216.66	\$2,954.00	\$640,013.64	\$0.00	\$640,013.64	see line item quote from BK Burgess construction